

Addendum

No. SIXTEEN Date: 6.15.18

Project: COMPLETION OF W.S. NEAL HIGH SCHOOL
EAST BREWTON, AL
FOR
THE ESCAMBIA COUNTY BOARD OF EDUCATION
BREWTON, ALABAMA

PROJECT NO. 18-156
BC # 2013033

A16.1 GENERAL

- A. The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.
- B. Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.
- C. **Refer to Advertisement and Bid Date shall be changed to June 28th @ 11:00 AM Location at same place.**
- D. Proposal A. Delete Alternate #1 from project there will be no alternative on Proposal A, Owner will handle in another way. Line on Proposal form to remain blank.
- E. Proposal B add the following Additive Alternative. This Alternative shall consist of adding of a Roof Over System over the entire roof area. All repairs & Roof Replacement to be deleted & this alternative is to be the difference in cost between the Base Bid& the Alternative.
- F. See attached list of attendees at Prebid conference for Proposal A and Proposal B.
- G. Contractors or Sub Contractors wishing to again visit the site, shall call Shannon Boutwell @ 251 254-0079
- H. Continued Use Contractor shall submit the proposal to Escambia County BOE thru the Architect @ Tim Head Email- Headt@mckeeassoc.com 24hrs prior to bid time, so that Architect can submit Proposal to bidders. Continued Use Contractors Proposal shall be part of Contractors bid.

- I. This Contractor shall not be responsible for work performed by others. Upon discovery of defective work, Contractor shall report existing conditions to the Architect, so appropriate action can be taken.
- J. Contractor to reinstall stage curtains and rigging. Bidders are to survey the material stored on site to be reused and provide as necessary for complete reinstallation.

A16.2 Addendum 13 – Refer to Addendum # 13 Special Instructions to bidders Proposal A.

- A. Add the following Continued use Contractors.
 - 1. Conrad Watson- HVAC Contractor for all HVAC work required to complete all HVAC work, not previously under contract to Watson at the Auditorium.
 - 2. Debra Nix-Mullins Door and Hardware Birmingham Al
dnix@mullinsbp.com Mullins Building Products 5631 Clifford circle
Birmingham, Al 35210 1205-397-2098.
This Contractor shall furnish & install all new pre-finished doors & hardware at the Auditorium & Male Athletic Building. Existing damaged doors & existing hardware to be removed from Site by the Owner.
- B. Schedule from HVAC Contractor
 - Main Athletic Building
 - Completion of HVAC work. July 15
 - Installation of Ceiling Grid. July 29
 - Auditorium
 - Completion of HVAC system. September 15
 - Installation of Ceiling Grid. October 15
- C. Delete Paragraph 2 Hardware/ Doors from existing construction. All new doors and hardware to be furnished and installation by Continued Use Contractor.
- D. In Paragraph called "Other Item"
 - A. Delete the following items.
 - a. Some Hardware
 - b. Grab Bars
 - B. Delete Paragraph 2.a. in its entirety.
 - C. Contractor to provide 4 (four) additional acoustical panels to match existing 14 (fourteen) panels that are stored on site. These 4 additional panels are to be sized as required.
 - D. Contractor to install total of all 18 (eighteen) acoustical panels.
- E. Item 8
Contractor shall furnish and install all Toilet Partitions as specified.

Delete previous Paragraph 8 in its entirety.

A16.3 DRAWINGS – NO CHANGES

END OF ADDENDUM SIXTEEN

W. S. Neal High School
Pre-Bid Meeting
June 12, 2018

Name	Company	Phone #	Email Address
Carl Ethridge	GARNER ASSOC.	334 257 3691	Carl@garnerasso.
Jim Cox	STONNARD FLOORING	205-718-1986	JCOX@STONNARD.CO
Mike Sheffield	Hammer, Inc	251-575-3644	mike.sheffield162@yahoo.c
Kent House	HAMMER INC	251-575-3644	KENTHOUSE.HAMMERINC@GMAIL.COM
WILL KERRINGTON	A.E. NEW, JR.	850.472-1001	WLN@AENEWJR.COM
Rusty Miller	TRIPTEK	251-727-1935	Rusty.miller@triptekllc.co
MILES SMITH	TRIPTEK	251-583-1170	MILES@TRIPTEKLLC.COM
EDWIN PAGE	SOUTHERN STRUCTURES	334 488 4630	redwinpage@gmail.com
Tracy Newland	Bigbee Steel	256-383 7322	const.services@bigbee.com
Clayton	Bigbee Steel	256-740-7393	const.services@bigbee.co
Cee Reeves	DRIVE AWAY	334-284-0890	ceereeves@driveaway.com
Nick Tatum	Conrad Watson Inc	251-282-7711	NickTatum@yahoo.co
Joseph Lowery	Conrad Watson Inc	251 282-9652	loweryjoseph@yahoo.
Shannon Boutwell	ECBOE	251-727-0080	shannon.boutwell@escschools

Roofing Pre Prio

Tracy Newland - Bisbee Steel Building - 256-383-7322 Const Services @ Bisbee.com
Clay Howard Big Rock Steel Bldg 256-740-7343
Tony Weaver - Roof Asset Management - 251-222-7421 tweaver@Roof-Asset.com

Bill Johns Johns and Kirksey 205-393-7070 bill@johns.com

David Lee - Roof Asset Management - 334-590-7999 Kirksey.com

WALTER MILLER MILLER ASSOCIATES dlee@roof-asset.com
334-934-9933

McKee and Associates
Architecture and Interior Design