Project:

Toilet Renovations R.C. Hatch High School
Perry County Board of Education
P O Box 900
Marion, Alabama 36756

McKee Project No. 19-116
Alabama Building Commission No. 2019270

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A2.1 GENERAL MODIFICATIONS:

A. General Contractor shall schedule work so that One (1) restroom remains operable while work takes place on the second restroom.
B. Work to start July 1, 2019.
C. First restroom to be completed in 90 calendar days. Second restroom to be completed no latter than Thanksgiving Holiday, if so directed by owner.
D. Major demolition work is to be performed during Non-Schools hours.

A2.2 SPECIFICATION MODIFICATIONS:

A. Refer to attached letter from Zgouvas, Eiring & Associates Consulting Engineers, Inc. dated May 30, 2019 regarding Change to specification Section 15400, Plumbing, herein.

A2.3 DRAWING MODIFICATIONS:

A. None

END OF ADDENDUM TWO
Plumbing Addendum
R.C Hatch High School Toilet Renovations

May 30, 2019

1. Refer to the specifications Section 15400-14, Plumbing Fixture P-4 lavatory. Delete the specified item and provide P-4 as follows:

P – 4  **Lavatory**: ADA/ABA compliant wall-mounted, two (2) station lavatory, constructed of solid surface, polyester resin, preassembled spray head module equipped with three (3) spray heads with independent infrared sensors complete with solenoids and transformer. All valving, water supplies and waste connections shall be concealed inside the pedestal with front access panels constructed of heavy gauge Type 304 stainless steel. The unit shall have thermostatic mixing valve, check valves, strainers and supply hoses. Unit shall be Bradley MF2933 or equivalent. Color selection shall be by Architect.

END OF ADDENDUM