Project:

A NEW AG SHOP / HOME ECONOMICS BUILDING & ALTERATIONS TO EXISTING BAND BUILDING FOR FALKVILLE HIGH SCHOOL FOR THE MORGAN COUNTY BOARD OF EDUCATION DECATUR, ALABAMA

MCKEE PROJECT NO. 18-227
ALABAMA BUILDING COMMISSION NO. 2018501

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A3.1 GENERAL MODIFICATIONS:

A. Procedures for scheduling a site visit shall be as follows:
   Contact John Hitt (256) 476-6826 and/or Shane Bagwell (205) 915-4298 with Volkert.

A3.2 SPECIFICATION MODIFICATIONS:

A. None

A3.3 DRAWING MODIFICATIONS:

A. See attached drawings as follows:
   C4.0  (dated 04.22.19)
   M1   (dated 04.22.19)
   M3   (dated 04.22.19)

B3.1 CLARIFICATIONS & RESPONSES:

A. See the following responses to RFI questions received from Contractor’s

Question:
Please clarify location of welding booths, In the drawings, pages A1.1 and M2 show a different location for the booths than page P2. Pages A1.1 show a booth bumped out which effects the design of the booths. Please clarify which layout to use.

Answer: Follow A1.1.

END OF ADDENDUM THREE