

# Addendum

No. FIVE Date: 10.31.18

**Project:**

A Science and Band Building at  
Vina High School for the  
Franklin County Board of Education  
Russellville, Alabama

**McKee Project No. 18-144**

**A5.1 GENERAL MODIFICATIONS:**

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on their Proposal Forms.

**A5.2 SPECIFICATION MODIFICATIONS:**

n/a

**A5.3 DRAWING MODIFICATIONS:**

- A. Refer to **Sheet A9.0 Building Envelope and Miscellaneous Details, "R-Value Envelope Assembly @ Roof"**. Note that the **air barrier (6)** in the detail may be substituted by gypsum drywall of equal or greater R-Value as the plywood shown per **Specifications Section 09250**, page 3.

**END OF ADDENDUM FIVE**