

Addendum

No. FIVE Date: 5.28.20

Project:

**Additions and Improvements to
Horseshoe Bend School for the
Tallapoosa County Board of Education
New Site, Alabama**

**MCKEE PROJECT NO. 19.224
ALABAMA DEPARTMENT OF CONSTRUCTION MANAGEMENT NO. 2020085**

The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A5.1 GENERAL MODIFICATIONS:

- A. This project must be approved by the Division of Construction Management prior to receipt of bids. As of this date, plans and specifications are not approved. Bid date will be postponed until the plans and specifications are approved. It is the owner's intent to receive bids as soon as the project is approved. Bid date will be set by addendum for **48 hours** after approval is received.

A5.2 SPECIFICATION MODIFICATIONS:

- A. NONE

A5.3 DRAWING MODIFICATIONS:

- A. NONE:

A5.4 CLARIFICATIONS & RESPONSES:

- A. NONE

END OF ADDENDUM