PROJECT:

IMPROVEMENTS AT MODULAR CLASSROOMS
AT NEW BROCKTON ELEMENTARY SCHOOL
FOR THE COFFEE COUNTY SCHOOL SYSTEM
ELBA, ALABAMA

MCKEE PROJECT NO. 19-293
DCM NO: 2019555

The following changes and/or substitutions to the plans and specifications are hereby made a part of
same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A1.1 GENERAL MODIFICATIONS:
    A. The Bid Date for the Project has been postponed until further notice in future Addendum.

A1.2 SPECIFICATION MODIFICATIONS:
    A. NONE

A1.3 DRAWING MODIFICATIONS:
    A. NONE

END OF ADDENDUM