

Addendum

No. TWO Date: 6-19-19

Project:

**A NEW RECREATION CENTER FOR THE
BOAZ PARKS & RECREATION
BOAZ, ALABAMA**

MCKEE PROJECT NO. 18-197

A2.1 GENERAL MODIFICATIONS:

- A. The following changes and/or substitutions to the plans and specifications are hereby made a part of same and are incorporated in full force as part of the contract
- B. Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.
- C. Refer to the **Advertisement For Bids, change as follows:**

The sealed proposal will be received at the Conference Room at Boaz City Hall, 112 North Broad Street, Boaz, Alabama, 35957, by Mayor David Dyar, until **Thursday, July 25, 2019, at 2:00 PM**, then opened and read aloud.

- D. The following General Contractors have pre-qualified to bid this Project based on the criteria set forth by the City of Boaz:

Baggette Construction, Inc.
Decatur, AL
256-353-0123

Bailey Harris Construction Co., Inc.
Auburn, AL
334-821-0807

Blalock Building Company
Trussville, AL
205-661-3040

Boatner Construction Company, Inc.
Rainbow City, AL
256-442-3820

Carmon Construction, Inc.
Albertville, AL
256-891-3777

Cunningham Delaney Construction, LLC
Magnolia Springs, AL
251-988-1230

First Team Construction Co., Inc.
Auburn, AL
334-502-7400

Forsyth Building Company, Inc.
Anniston, AL
256-835-0033

Lee Builders, Inc.
Huntsville, AL
256-881-1778

Ra-Lin & Associates, Inc.
Carrollton, GA
256-770-7066

- E. Electronic images of the documents may be viewed on-line and printed by General Contractors, Sub-Contractors and Suppliers by obtaining documents through the **www.mckeeassoc.com** web site, by contacting the Architect at **mckeeplans@gmail.com** for log-in information and password. Please provide company name, address, phone #, fax #, email address and GC License #. **Plans & Specs will be posted on website by end of day Monday, July 1, 2019.**

A2.2 SPECIFICATION MODIFCATIONS: NA

A2.3 DRAWING MODIFICATIONS: NA

END OF ADDENDUM TWO