Addendum
No. TWO  Date: 8.1.19

Project:

REPLACEMENT AG SHOP AT RED BAY HIGH SCHOOL FOR THE
FRANKLIN COUNTY BOARD OF EDUCATION
RUSSELLVILLE, ALABAMA

MCKEE PROJECT NO. 19.171
ALABAMA BUILDING COMMISSION NO. 2019281

The following changes and/or substitutions to the plans and specifications are hereby made a part of
same and are incorporated in full force as part of the contract.

Bidders shall acknowledge receipt of this Addendum in writing on his Proposal Form.

A2.1 GENERAL MODIFICATIONS:

A. Refer to the Advertisement for Bids, Change as follows:

1. Sealed proposal will be received for the above referenced project by Mr. Greg Hamilton,
Superintendent, at The Franklin County Board Of Education, 500 Coffee Avenue NE,
Russellville, Alabama until Tuesday, August 13, 2019 @ 2:00 PM, then opened and read aloud

A2.2 SPECIFICATION MODIFICATIONS:

A. NONE

A2.3 DRAWING MODIFICATIONS:

A. See the attached Revised Drawings as follows:

<table>
<thead>
<tr>
<th>Sheet</th>
<th>Revised Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>E1.1</td>
<td>(Revised 7.25.19)</td>
</tr>
<tr>
<td>E3.2</td>
<td>(Revised 7.25.19)</td>
</tr>
<tr>
<td>E4.1</td>
<td>(Revised 7.25.19)</td>
</tr>
<tr>
<td>E6.2</td>
<td>(Revised 7.25.19)</td>
</tr>
</tbody>
</table>

B2.1 CLARIFICATIONS & RESPONSES:

A. See the following clarifications:

1. The Owner will demo/remove and re-use existing awnings that are in the way of new
construction.
2. The General Contractor is responsible for demolition and haul-off of existing Green
House/Shed.

END OF ADDENDUM